COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Cumberland Parkway @ Paces Ferry Road
Project No. CCID-1027
November 2, 2011

ADDENDUM NO. 1

Proposals Received Until November 10,2011 — 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall
acknowledge receipt of this addendum.

I PREBID CONFERENCE

Minutes of the Prebid Conference held on Tuesday November 1, 2011, are attached.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for
Cobb Purchasing and Cobb DOT: hitp:/purchasing.cobbcountyga.gov/bid-list. htm and
hittp://dot.cobbecountyga.gov/bid-rfp.itm. Receipt of addenda must be acknowledged in the bid
document. It is the bidder's ultimate responsibility to ensure that they have all applicable
addenda prior to bid submittal and to utilize the latest bid schedule.

All landscaping will strictly adhere to the Georgia Department of Transportation Standard
Specifications.

QUESTIONS/ANSWERS
Q. On Sheet No. 15, Right side driveway @ STA 108+50 do not reflected any median or

widening work while on water system plan (Drawing No. 24A-03) reflected median and
widening work. Please clarify which one is correct?

Follow Sheet 16 Dwg 13-03

In Cumberiand Pocket park drawing set CMU block wall profile is not given so can you please
provide either Column and wall height or Wall profile?

Please refer to Sheet #1.4-00 Grading Plan. The plan shows a maximum height of
approximately 2 ¥ feet on the wall but alt depends on the final grading. TW=Top of
Wall, BW=Bottom of Wall, TC=Top of Column
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II.

QUESTIONS/ANSWERS (continued)

Q. In CCID Pocket Park, Drawing No. L2-00 Note No. 2 says contractor to relocate poles
and signs as necessary while on same drawing plan says pole to be removed. Please
clarify what contractor have to do?

Note No. 11 on Drawing No. L2-00 is a general note and bidding contractor should
make a site visit to review all poles that need to be removed by contractor.

Questions should be sent via email, no later than 2:00 p.m. on Monday, November 7, 2011, to

purchasing@cobbcounty.org

M{;hael S. Cates, P.E.
Pre-Construction Engineer

MSC/RJG/jan

cc:

Electronic copies:
John Flood, Cobb County Purchasing (w/hard copy)

- ob Galante, CCDOT Construction
Ted Harris, CCDOT Operations
Russell Cooke, CCWS
Larry Terry, CCDOT Construction

jl,%e Alexander, CCDOT Construction

-~ Ueff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Ultility Coordinator, Engineering
Kim Mergen, CCDOT Construction
Brian Ricks, CCDOT Engineering
Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction
Attachment: Prebid Minutes




Cumberland Parkway @ Paces Ferry Road
Project No, CCID-1027
PREBID CONFERENCE
Bid Date: November 10, 2011 — 12:06 Noon Local Time

DATE:

ATTENDEES:

November 1, 2011

See Attached Sign-in Sheet

MEETING MINUTES:

(1)

2
(3)

This is the Prebid Conference for Cobb DOT PROJECT NO, CCID-1027, Cumberland
Parkway @ Paces Ferry Road. Bids will be received until 12:00 noon on November 10,
2011, at Cobb County Purchasing Department, 1772 County Services Parkway, Marietta,
Georgia. Bids will be opened and read aloud at 2:00 p.m. at the Cobb County Purchasing
Department. 1772 County Services Parkway.

NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE, Those received
late will be unopened. All bidders must be on record with Cobb County as having purchased
plans and specifications. All bids shall be submitted on the Bid Proposal Form. Any revisions
made on the outside of the envelope will not be accepted.

Addenda, including plan holder lists, will be posted online at the following websites for Cobb
Purchasing and Cobb DOT: http:/purchasing. cobbcountyga. gov/bid-list. him  and
htp:sidot.cobbcountypa.gov/bid-rip. tm.  Receipt of addenda must be acknowledged in the bid
document. It is the bidder's ultimate responsibility to ensure that they have all applicable
addenda prior to bid submittal and to wiilize the lntest bid schedule.

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION,

The completion date for this project is 365 consecutive calendar days after the issuance of
the Notice to Proceed.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.
Intreduction of Special Representatives in attendance.
Project Description:

Project consists of intersection improvements to provide dual left-turn lanes from
westbound Paces Ferry Road onto Cumberland Parkway, including installation of a new
mast arm traffic signal to accommodate the proposed dual lefé-turn lanes. Pedestrian
improvements such as ADA-compliant curb ramps in all four corners of the intersection,
refuge islands for pedestrian safety, realigned crosswalks, and an increased turning radius
in the southwest corner of the intersectior will alse be constructed. A right-turn slip lane
will also be constructed in the northeast corner of the intersection.

Payment will be made monthly based on approved invoices.

Cobb County Water System work is involved on this project. Only contractors or sub-
contractors who have been prequalified with Cobb County Water System are allowed fo
perform water and sewer relocation work associated with this project. Bidders or their
water/sewer subcontractor are required to have a State of Georgia Utility Contractor
License.
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Q)

Bid Proposal and Contract Documents:
An NOI is not required on this project.
All storm drain shall be R.C.P,, side drain pipe may be per GDOT selection chart.

The Contractor must meet the current bid requirements of the Georgia Department of
Transportation.

For all bids for contracts invelving utility work as defined in O.C.G.A. 43-14-1 et.seq., the
Contractor and/or its subcontractor(s} that will perform utility work must have a valid State of
Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of
Title 43 of O.C.G.A.

The Contractor and their subcontractors are required to be in compliance with the "Georgia
Security and Immigration Compliance Act." The Contractor must execute and submit at the time
of the bid the "Contractor Affidavit and Agreement," (Page 1.12) or bid will be determined non-
responsive and will be disqualified.

Contractor must submit a DBE participation report to the County prior to beginning work on the
project, A monthly DBE utilization report must be submitted with each monthly invoice. A final
DBE report must be submitted at the end of the project. If DBE participation changes during the
course of the project, an updated participation report must be submitted to the County at the time of
such change.

Bidders must submit the following with their bid packages:

1.  Completed Bid Proposal Form (SIGNED, SEALED AND DATED WHERE
APPLICABLE)

2, Bid Bond or Certified Check (All proposals shall be accompanied by a Bid Bond or
Certified Check drawn in favor of the Board of Commissioners of Cobb County, Georgia, in the
amount of at least five percent (5%) of the bid for the complete work: such Bid Bond representing
that the Bidder, if awarded a contract, will promptly enter into a contract and furnish Performance
Bond, in an amount of one hundred percent (100%) full penal sum of the Contract and Payment
Bond, in an amount equal to one hundred ten percent (110%) of the full amount of the Contract, as
provided by law. The aggregate amount of the bonds shall be 210 percent of the full penal sum
of the Contract. The Bid Bond shall be forfeited to the Board of Commissioners of Cabb County,
Georgia, as liquidated damages if the Bidder fails to execute the contract and provide Performance
and Payment Bonds within ten (10) days after being notified of award of the Contract.

3. Contractor Affidavit and Agreement [Exhibit A}

4. Certification by Contractor re: Non-Segregated Facilities

5.  Non-Collusion Affidavit of Prime Bidder (SIGNED AND NOTARIZED)

6. Completed Schedule of Items ....... (Sign Each Page)

FAILURE TO SUBMIT REQUIRED FORMS WITH THE BID PACKAGE MEANS THE
PACKAGE IS INCOMPLETE, BE DETERMINED NON-RESPONSIVE AND WILL BE
DISQUALIFIED.
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(7

8)

(10)

MSC/RIG/jan

Utility Issues:

Any existing Cobb DOT aerial fiber shall be relocated by the signal contractor and paid for
under traffic signal items. Fiber can’t be down for more than six hours.

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor’s responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for
reprieve from liquidated damages.

Utility Issues: (Continued)
This project is considered by the UPC to be a large ticket item.

The following utilities have facilities on the project: AGL, CCMWA, Ga. Power, AT&T, Verizon,
CCWS & Comcast Cable.

Right-of-Way:
All right of way has been acquired.

Special Items to Note:

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of
concrete.

Grass shall be replaced in kind to match existing prior to construction.

Trees are to be removed only as directed by the engineer.

All landscaping will adhere to the specifications of the Georgia Department of Transportation.
Review:

Section 150 Traffic Control

Section 150.08 Enforcement

Questions and Answers:

Questions should be sent via email, no later t 2:00 p.m. on|Monday, November 7, 2011,
to purchasing@cobbcounty.org

1/
Michgel S. Cates, P.E.
Pre-Construction Engineer
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